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472

EQIP

Access Control Heavy Steel Gate Ea $796.55 

PR 100

472 EQIP Access Control Hibernacula Gate Ea 7200 PR 100

560

EQIP

Access Road Level Rd <4%  - Single 

Lane, Gravel                                     

Ln Ft 15.61

PR 100

560

EQIP

Access Road Sloping Rd, 4% and 

greater - single lane                                   

Ln Ft 17.5

PR 100

560

EQIP

Access Road Level Rd.,  <4% 

w/geotextile                           

Ln Ft 19.18

PR 100

560

EQIP

Access Road Sloping Rd, 4% and 

greater w/geotextile                       

Ln Ft $21.07

PR 100

560 EQIP Access Road Repair Ln Ft 7.58 PR 100

314 EQIP Brush Management Light Mechanical Ac 111.62 PR 100

314 EQIP Brush Management Medium Mechanical Ac 542.56 PR 100

314 EQIP Brush Management Heavy Mechanical Ac 813.84 PR 100

314 EQIP Brush Management Moderate Chemical Ac 398.6 PR 100

314

EQIP

Brush Management Difficult Chemical 

Control

Ac

656.23 PR 100

327

EQIP

Conservation Cover  Warm Season Grass Ac

858.73 PR 100

327

EQIP

Conservation Cover Cool Season 

grass/legume

Ac

$722.74
 PR 100

327

EQIP

Conservation Cover Maintenance - Lime 

Only

Ac 285.39

PR 100

327 EQIP Conservation Cover Pollinator- Low Mgmt Ac 1411.6 PR 100

327

EQIP

Conservation Cover Pollinator -Intensive Ac 2295.4

PR 100

342 EQIP Critical Area Planting Critical Area Planting Ac 1405.83 PR 100

647

EQIP

Early Successional Habitat 

Development/Management

 Rotary Mowing Ac 124.2

PR 100

647

EQIP

Early Successional Habitat 

Development/Management

 Brush Saw Ac 360

PR 100

647

EQIP

Early Successional Habitat 

Development/Management

Delayed Mowing Ac 62.1

PR 100

647

EQIP

Early Successional Habitat 

Development/Management

Clear Openings - 

Average Site                

Ac 675

PR 100

647

EQIP

Early Successional Habitat 

Development/Management

Clear Openings -

Moderate Site                           

Ac 1350

PR 100



647

EQIP

Early Successional Habitat 

Development/Management

Clear Openings - 

Difficult Site                

Ac 1640

PR 100

382 EQIP Fence Wire Fence Ft 2 PR 100

382

EQIP

Fence Safety Chain Link 

Fence

Ft 32.48

PR 100

393 EQIP Filter Strip Filter Strip Ac 597.4 PR 100

396 EQIP Fish Passage Culvert Removal Ea 1695.01 PR 100

396

EQIP

Fish Passage Arch Culverts  20' x 8' 

3.5" 

Ln Ft 2790

PR 100

396

EQIP

Fish Passage Arch Culverts 16' x 6' 

7.5"

Ln Ft 2430

PR 100

396 EQIP Fish Passage Fish Ladder Ea 155051.1 PR 100

396 EQIP Fish Passage Dam Removal Ln Ft 5484.34 PR 100

666

EQIP

Forest Stand Improvement Light-Moderate Stand 

Thinning

Ac 441.72

PR 100

666

EQIP

Forest Stand Improvement Heavy Stand Thinning Ac 643.76

PR 100

666

EQIP

Forest Stand Improvement Crop-Mast Tree 

Release

Ac 428.85

PR 100

655 EQIP Forest Trails & Landings Average Sites Ac 4071.6 PR 100

655

EQIP

Forest Trails & Landings Moderately Difficult 

Sites

Ac 9388.15

PR 100

655 EQIP Forest Trails & Landings Difficult Sites Ac 12981.6 PR 100

655 EQIP Forest Trails & Landings Landings Ac 2127.6 PR 100

655 EQIP Forest Trails & Landings Forest Trail Repair Ac 1641.6 PR 100

655

EQIP

Forest Trails & Landings Avg Site with Complex 

Mobility (Temp Bridge)

Ea 6960.6

PR 100

315

EQIP

Herbaceous Weed Control Phragmites 

Mowing/Removal                                                                                

Ac 8700

PR 100

315

EQIP

Herbaceous Weed Control Difficult Chemical Ac 1800

PR 100

315

EQIP

Herbaceous Weed Control Pasture and Hayland 

and Invasives - Low 

Density                                                                                              

Ac 216

PR 100

315

EQIP

Herbaceous Weed Control  Invasives Mowing 

Average Site

Ac 62.1

PR 100

315

EQIP

Herbaceous Weed Control Invasives - Average 

Chemical

Ac 495

PR 100

468 EQIP Lined Waterway or Outlet Lined WW or Outlet Sq Ft 3.62 PR 100

643

EQIP

Restoration and 

Management of Declining 

Habitats

Chainsaw Clearing                                                      Ac $1150                                  

PR 100

391 EQIP Riparian Forest Buffer Zone 1 and 2 Ac 8585.65 PR 100

578 EQIP Stream Crossing Culvert 12"- 24" Ln Ft 49.01 PR 100

578 EQIP Stream Crossing Culvert 36" Ln Ft 91.08 PR 100

578 EQIP Stream Crossing Culvert >36" Ln Ft 129.69 PR 100

578 EQIP Stream Crossing Concrete Box Culvert Ln Ft 448.52 PR 100

578 EQIP Stream Crossing Stone Fords  Ln Ft 43.14 PR 100

578 EQIP Stream Crossing Timber Bridge Ln Ft 892.36 PR 100

578 EQIP Stream Crossing Steel Bridge                   Ln Ft 1139.63 PR 100

578 EQIP Stream Crossing Pre Fab Bridge     Ln Ft 1445.29 PR 100



395

EQIP

Stream Habitat 

Improvement and 

Management

Wood Additions Ft 1.98

PR 100

580

EQIP

Streambank & Shoreline 

Protection

Stream & Shore 

Protection

Ln Ft 132.3

PR 100

587

EQIP

Structure for Water Control Gabion Structure Ft 857.58

PR 100

587

EQIP

Structure for Water Control In-line Water Control 

Level

Ea 7863.57

PR 100

587

EQIP

Structure for Water Control Instream Rock Chute Ln Ft 240.09

PR 100

587

EQIP

Structure for Water Control Pipe Replacement 12" - 

18"

Ea 22893.75

PR 100

587

EQIP

Structure for Water Control Pipe Replacement >21" Ea 36951.75

PR 100

612

EQIP

Tree/Shrub Establishment 1 Gal Shrubs - Native 

Shrubs

Ea 18

PR 100

612

EQIP

Tree/Shrub Establishment 1 Gal Shrubs w/Deer 

Protection

Ea 22.5

PR 100

612

EQIP

Tree/Shrub Establishment Native Shrub Seed - 

Seed Wildlife Shrubs

Ac 357.3

PR 100

612

EQIP

Tree/Shrub Establishment Live Stakes Ea 3.11

PR 100

612

EQIP

Tree/Shrub Establishment Bare Root Ea 2.25

PR 100

660

EQIP

Tree/Shrub Pruning Mast Tree Pruning Ea (per 

tree)

21.6

PR 100

490

EQIP

Tree/Shrub Site 

Preparation 

Pine/Aspen Ac 507.6

PR 100

490

EQIP

Tree/Shrub Site 

Preparation 

New England Cottontail Ac 765

PR 100

490

EQIP

Tree/Shrub Site 

Preparation 

Medium Disk Ac 201.24

PR 100

645

EQIP

Upland Wildlife Habitat 

Management  Apple Tree Release

Ea 17.62

PR 100

645

EQIP

Upland Wildlife Habitat 

Management

Duck Boxes 

Nesting/Roosting 

Structures 

Ea 50.11

PR 100

645

EQIP

Upland Wildlife Habitat 

Management

Mowing - Light brush 

hog

Ac 84.93

PR 100

645

EQIP

Upland Wildlife Habitat 

Management Snag creation

Ea 16.37

PR 100

659

EQIP

Wetland Enhancement Broadcast Native 

Wetland Mix

Ac 2323.8

PR 100

659 EQIP Wetland Enhancement Native Wetland Plugs Ac 5150.25 PR 100

659

EQIP

Wetland Enhancement Hydrologic 

Improvement

Cu Yd 36.37

PR 100

657 EQIP Wetland Restoration Fresh Water Wetland Cu Yd 11.81 PR 100

910 EQIP TA Planning TA Planning no 0 AM 100

911 EQIP TA Design TA Design no 0 AM 100

912 EQIP TA Application TA Application no 0 AM 100

913 EQIP TA Checkout TA Checkout no 0 AM 100


